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US-77, LINCOLN SOUTH 

LETTING DATE: MARCH 3, 2011   
 
 

 The Schedule of Items is amended as follows: 
 
 1.  In Group 9, the bid item “Asphaltic Concrete, Type SP5 (0.5)” has been eliminated. 
 
 2.  In Group 9, the bid item “Asphaltic Concrete, Type SP5 (0.375)” has been added with 
      a quantity of 21,250.000 TON. 
 
 It should be noted that the quantity for the bid item “Performance Graded Binder (70-28)” 
is correct for the new bid item “Asphaltic Concrete, Type SP5 (0.375)”. 
 
 The EBS generated bid items sheets must show these corrections or the bid will be 
considered void. 
 

* * * * * 
 

 On page 5 of the Special Provisions, in Section V. Subletting or Assigning the 
Contract, the first paragraph is void and superseded by the following: 
 
 The contractor shall perform with his own organization contract work amounting to not 
less than 25 percent of the total contract amount except that any items designated in the 
contract as “Specialty Items” may be performed by subcontract and the amount of any such 
“Specialty Items” so performed may be deducted from the total amount before computing the 
amount of work required to be performed by the contractor with his own organization. 
 

* * * * * 
 

 On page 12 of the Special Provisions, the provision titled SPECIAL PROSECUTION 
AND PROGRESS (Phasing) is amended as follows: 
 
 1.  Section II is amended to include the following: 
 
  The Contractor shall have a 28 calendar day period to complete the Phase 2 
 work from Sta. 589+50± Rt to Sta. 594+50± Rt and complete the work as described on 
 Ramp R4 and reopen this portion of US-77 and the northbound On Ramp R4 from 
 Rosa Parks Way to traffic.   
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 2.  The second sentence in Section III is void and superseded by the following: 
 
  The Contractor shall have a 12 calendar day period to complete the Phase 2 
 pavement replacement work from Sta. 611+00± Rt to Sta. 616+00± Rt and complete the 
 work as described on  Ramp R2 and reopen both this portion of US-77 and the 
 southbound Off Ramp R2 to West “O” Street to traffic.   
 
 3.  The provision is amended to include the following: 
 

  IV. “O” Street On Ramps, R1 NB and R3 SB  
 
   Due to the large areas of concrete pavement/joint repairs on the ramp entrances from 
  “O” Street, Sta. 1000+00 R1 to Sta. 1002+00 R1 and Sta. 3000+00 R3 to Sta. 3002+00 R3, 
  the Contractor may close each of these ramps, at separate times, for one non-peak hour 
  weekend period (6:00 pm Friday to 6:00 am Monday) to complete the concrete pavement/joint 
  repairs in these areas of each ramp.  While each of these ramps is closed, the Contractor is 
  encouraged to complete as much concrete pavement/joint repair on each ramp as possible; 
  after the one non-peak hour weekend closure for each ramp, any remaining concrete  
  pavement/joint repairs on these ramps shall be performed under traffic maintained conditions. 
 

  If these ramps require closing for the milling and individual lifts of asphaltic concrete in 
 these station ranges, the ramps may be closed for these operations during nighttime non-peak 
 hour periods only (6:00 pm to 6:00 am the next morning, no non-peak hour weekend periods 
 will be allowed for this work). 

 
  For any closure of these ramps, the Contractor shall be required to give the 
 Engineer a minimum 48 hour notice.    
 

* * * * * 
 

 On pages 12 – 15 in the Special Provisions, the provision titled SPECIAL 
PROSECUTION AND PROGRESS (Assessments & Incentives) is amended as follows: 
 
 1.  Sections IV and V are amended to include the following: 
 
  Any incentive payment earned by the Contractor shall be included in the final 
 project payment. 
 
 2.  The provision is amended to include the following: 
 
 VI. Internal Liquidated Damage Assessment for Phase 2 Work, Sta. 589+50± Rt to     
                  Sta. 594+50± Rt, and Ramp R4 at Rosa Parks Way 
 
  The Contractor’s failure to complete the Phase 2 work from Sta. 589+50± Rt to  
 Sta. 594+50± Rt and the required work on Ramp R4 during this closure and have these 
 segments of the project open to traffic within the 28  calendar day period shall result in 
 the assessment of a $6,900 internal liquidated damage assessment.  This assessment  
 shall begin on the 29th calendar day and continue per calendar day until, and including, 
 the day these segments are open to traffic.  This internal liquidated damage assessment 
 has not been provided for elsewhere in the contract and shall be in addition to other 
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 liquidated damage assessments which are part of the contract.  The following formula 
 was used to determine this assessment: 
 

   ILDP2/R4  = [(1-%T)(ADT)($ Pass) + (%T)(ADT)($ Truck)] x D           
                                       = [(1-0.02)(5,900)($0.23) + (0.02)(5,900)($0.44)] x 5.0 
                = [$1,329.86 + $51.92] x 5.0 
                 = $6,908.90  Rounded to $6,900/calendar day 
 
   Where:  ADT = average daily traffic 
                                                 %T = percent trucks 
                           $ Pass = passenger car factor 
                           $ Truck = truck factor 

                                     D = delay in minutes   
 
 3.  The provision is amended to include the following: 
 
 VII.  Internal Liquidated Damage Assessment for Phase 2 Work, Sta. 611+00± Rt to     
                   Sta. 616+00± Rt, and Ramp R2 at West “O” Street 
 
  The Contractor’s failure to complete the Phase 2 work from Sta. 611+00± Rt to  
 Sta. 616+00± Rt and the required work on Ramp R2 during this closure and have these 
 segments of the project open to traffic within the 12  calendar day period shall result in 
 the assessment of a $5,950 internal liquidated damage assessment.  This assessment  
 shall begin on the 13th calendar day and continue per calendar day until, and including, 
 the day these segments are open to traffic.  This internal liquidated damage assessment 
 has not been provided for elsewhere in the contract and shall be in addition to other 
 liquidated damage assessments which are part of the contract.  The following formula 
 was used to determine this assessment: 
 

   ILDP2/R2  = [(1-%T)(ADT)($ Pass) + (%T)(ADT)($ Truck)] x D           
                                       = [(1-0.02)(4,700)($0.23) + (0.02)(4,700)($0.44)] x 5.40 
                = [$1,059.38 + $41.36] x 5.40 
                 = $5,943.99  Rounded to $5,950/calendar day 
 
   Where:  ADT = average daily traffic 
                                                 %T = percent trucks 
                           $ Pass = passenger car factor 
                           $ Truck = truck factor 

                                     D = delay in minutes   
 

* * * * * 
 

 On page 24 of the Special Provisions, the provision titled CONTRACT TIME 
ALLOWANCE (A-43-1110) is void. 
 

* * * * * 
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 On page 124 of the Special Provisions, the provision titled SUPERPAVE ASPHALTIC 
CONCRETE is void and superseded by the following: 
 

SUPERPAVE ASPHALTIC CONCRETE 
 

 Section 1028 in the Standard Specifications is amended to provide that Asphaltic 
Concrete, Type SP5, shall use the 0.375 inch gradation band. 
 

* * * * * 
 

 Upon execution of the contract, the plans will be revised to reflect these changes. 
 
 
                                                                     DEPARTMENT OF ROADS 
 

      Original Signed by Claude Oie 

 
            Claude Oie 
            Construction Engineer 
 
Issued:  February 14, 2011 
 
CO:110AD103 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 

 


